HIGHWAY STANDARDS

Q00001406  STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS

001001-02  AREAS OF REINFORCEMENT BARS

001006 DEGIMAL OF AN INCH AND OF & FOOT

280001-07  TEMPORARY EROSION CONTROL SYSTEMS

547101-02  REINFORCED CONCRETE END SECTIONS FOR PIPE CULVERTS
15" ~ 36 IN DIA AT RT ANGLE WITH ROADWAY

5427206-02  REINFORCED CONCRETE END SECTIONS FOR PIPE CULVERTS
42" - 60" IN DIA AT RT ANGLE WiTH ROADWAY

542301-03  PRECAST REINFORCED CONCRETE FLARED END SECTION

542401-01  METAL END SECTION FOR PIFE CULVERTS

542501-02  INLET BOX TYPE 24 (6001 A

B42536-03  INLET BOX TYPE 36 (900t A

802306-03  INLET ~ TYPE B

602401-03  MANHOLE TYPE A

602601-02  PRECAST REINFORCED CONCRETE FLAT SLAB TOP

602701-02  MANHOLE STEPS

604001-03  FRAME AND LIDS TYPE 1

6303010  SHOULDER WIDENING FOR TYPE 1 (SPECIAL) CUARDRAIL TERMINALS

&656001-01 RIGHT OF WAY MARKERS

TOI001-02  OFF-RD OPERATIONS, 2i, 2W, MORE THAN I5° AWAY

T01006-04  OFF-RD OPERATIONS, 2i, 2W, 15’ TO 24" FROM PAVEMENT EOGE

TOI0H-03  OFF-RD MOVING OPERATIONS. Zi. 2W. DAY ONLY

TOI501-06  URBAN LANE CLOSURE, 21, 2W, UNDIVIDED

T0190{-0%  TRAFFIC CONTROL DEVICES

GENERAL NOTES

HLINGIS STATE LAW REQUIRES A 48 - ROUR NOTICE BE GIVEN TO ALL
UTILITIES BEFORE DIGGING, FIELD MARKING OF FACILITIES MAY BE
OBTAINED BY CONTACTING JU.L.LE, OR FOR NON-MEMBERS, THE
UTILETY COMPANY DHRECTLY. AGEMCIES KNOWN TO HAVE FACILITIES
WITHIN THE PROJECY AREA ARE AS FOLLOWS:

AmerenCiFS - ELECRIC

AmereniP - GAS

AT&T ILLINOIS - GOMMUNICATIONS

ILEENGES AMERICAM WATER COMPANY -~ WATER

QWEST SOLUTIONS CENTER ~ COMMUNICATIONS

SHO~ME TECHNOLOGIES -~ COMMUNICATIONS

CHARTER COMMUNICATIONS

CLEARWAVE COMMUNICATIONS

CITY OF EAST ST. LOUIS

LEVEL 3 COMMUNICATIONS

SPRINT / NEXTEL

360 NETWORKS INC.

EAST ST, LOUIS « SEWER

METRO EAST SANITARY DISTRICT (M.ES.D0 - CAHOKIA CANAL

.
¥

[ BB RN B R R

MEMBERS OF JLULLLE. 1800~892-0123, OR 81} ARE INDICATED BY AN »,
NON-LUL.LE. MEMBERS MUST BE NOTIFIED INDIVIDUALLY.

2,THE ATTENTION OF THE CONTRACTOR IS DIRECTED TO THE SPECIAL PROVISIONS FOR
POTENTIAL UTILITY CONFLICYS,

3.THE ATTENTION OF THE CONTRACTOR IS DIRECTED 70 THE FACT THAT THERE ARE WATER
MAINS MAINTAINED By THE ILLINOIS AMERICAN WATER COMPANY {IAWC) AND/QR PRIVATE
OWNERS WITHIN THE R.ON. THE CONTRACTOR SHALL LOCATE THE WATER MAIN LOCATIONS
IN CONJUNCTION WITH TAWC AND/OR PRIVATE OWNERS PRIOR TO COMMENCEMENT OF
CONSTRUCTION IN THESE AREAS,

4, THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE
PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT,

5.BARRICADES: THE CONTRACTOR SHALL PROVIDE AND INSTALL TWO (2) WEIGHTED SANDBAGS
ON EACH TYPE | OR TYPE [l BARRICADE USED - ONE (1) WEIGHTED SAND BAG ACROSS EACH
BOTTOM RAH..

6, THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL OVERMHEAD, SURFACE,
AND UNDERGROUND UTILITIES AND DISTRICT 8 175 LINES/EQUIPMENT WITHIN THE PROJECT
LIMITS WHETHER OR NOT THE UTILITIES ARE SHOWN ON THE PLANS. ANY UTILITY THAT S
OAMAGED DURING CONSTRUCTION SHALL BE REPLACED OR RELOCATED BY THE CONTRACTOR AT
HIS/ HER OWN EXPENSE, ANY UTILITY OR DISTRICT 8 ITS EQUIPMENT THAT IS DAMAGED
DURING CONSTRUCTION SHALL BE REPLACED OR RELOCATED BY THE CONTRACTOR AT HIS/HER
OWN EXPENSE,

—
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i2. ABBREVIATIONS:

i3

GENERAL NOTES (CONTINUED}

THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING THE CITY OF EAST ST, LOUIS
FIRE AND POLICE DEPARTMENTS, AND MESD i4 WORKING DAYS PRICR TO START OF
CONSTRUCTION N ORDER TO REVIEW AND COORDINATE THE CONSTRUCTION SCHEDULE.
EAST ST. LOUIS FIRE DEPT. CHIEF THOMAS GRIMMETT (618} 487-6875.
EAST ST. LOUIS POLICE DEPT. CHIEF LENZIE STEWART (8181 482-6740 OR 482-6700.
METRO EAST SANITARY DISTRICT {MESDu BOB SHIPLEY - (618} 452-9400

CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING THE SYATE ARCHAEQLOGICAL
COCROINATOR - JOSEPH M. GALLOY, Pnu.l,, RPA (618 251-3922 - 14 WORKING DAYS PRIOR TGO
START OF ANY PAVEMENT OR FOUNDATION REMOVAL.

., THE EXISTING TOPOGRAPHY SHOWN ON THE PLANS REFLECTS THE FINAL CONDITION AFTER

THE COMPLETION OF CONTRACT 7GECS AND TGDCS NEAR ST. CLAIR AVENUE (1L RTE 33, AND
DGES NOT NECESSARILY REFLECT CURRENT FIELD CONDITIONS,

ALL MANHOLE LIDS QR INLET GRATES THAT ARE REMOVED DURING THIS CONTRACT SHALL
REMAIN PROPERTY OF THE ILLINOIS DEPT, OF TRANSPORTATION AND SHALL BE REMOVED
WITHOUT DAMAGE AND TRANSPORTED TO THE FOLLOWING ADDRESS: BOWMAN AVE, PUMP
STATION, 728 EXCHANGE AVE,, EAST ST, LOUIS, ILLINOIS - IF THERE ARE ANY OQUESTIONS
PLEASE CONTACT PETE SAWYER AT 618-346-3275.

RIGHT OF WAY MARKERS SHALL BE INSTALLED SO THE BACK OF THE POST IS TWELVE (127}
INCHES INSIDE THE RIGHT OF WAY BOUNDARY, THE RIGHT OF WAY MARKER SHALL BE A
WITNESS TO THE RIGHY OF wAY CORNER WHICH 1S THE PROPERTY PIN, THE RICHT OF WAY
CORNER OR PROPERTY PIN IS A 5% IRON ROD WITH IDOT ALUMINUM CAP THAT SHALL NOT
BE REMOVED, DAMAGED OR DISTURBED WHEN SETTING THE RIGHT OF WAY MARKERS AT THE
TWELVE INCH (12*7 QFFSET,

T.E. = TEMPORARY EASEMENT, P.E. = PERMANENT EASEMENT, PRCFES =
PRECAST REINFORCED CONCRETE FLARED END SECTION., TBF = TRENCH BACKFILL.

13, THE CONTRACTOR SHALL USE CAUTION WHEN EXCAVATING NEAR ANY RAILROAD LINE.

i4. IF THE CONTRACTOR ENCOUNTERS PREVIOUSLY UNIDENTIFIED UTILITIES DURING EXCAVATION,

THE CONTRACTOR SHALL FIRST HAVE THE UTILITY COMPANY DETERMINE IF THE UTHLITY IS
ABANDONED, IF THE UTILITY IS ABANDONE(D, THE CONTRACTOR SHALL REMOVE THE PORTIONS
OF THE UTILITY THAT CONFLICT WITH CONSYRUCTION OPERATIONS AND DISPOSE OF THE
REMOVED UTILITY QUTSIDE OF THE STATE RIGHT OF wAY, THIS WORK SHALL BE PAID FOR
PER ARTICLE 109,04, [IF THE UTILITY 1S NOT ABANDONED. THE CONTRACTOR SHALL CONTACT
THE UTILITY COMPANY AND REQUEST YHAT THE SERVICE BE TERMINATED OR RELOCATED 10
THE SATVISFACTION OF THE ENGINEER SO THAT THE PORTIONS OF THE UTILITY THAT CONFLICT
WiTH CONSTRUCTION OPERATIONS CAN BE REMOVED. THE DISPOSAL OF THE REMOVED UTILITY
SHALL BE QUTSIDE OF VHE STATE RIGHT OF WAY. THIS WORK SHALL BE PAID FOR PER
ARTICLE 109.04,

15, THE [LLINOIS DEPARTMENT OF TRANSPORTATIGN STRONGLY ENCOURAGES THE PRIME

CONTRACTOR AND THEIR APPRGVED SUB-CONTRACTORS TO HIRE MINCRITY, WOMEN AND
DISADVANTAGED INDIVIDUALS FROM ITS FEDERALLY FUNDED HIGHWAY CONSTRUCTION CAREERS
TRAINING PROCGRAM (HCCTP) TO HELP MEET WORKFORCE AND TRAINEE GOALS. THIS PROGRAM
IS TRAINING MINQRITIES, WOMEN AND DISADVANTAGED INDIVIDUALS IN HIGHWAY
CONSTRUCTION-RELATED SKILLS, E.G. MATH FOR THE TRADES, JOB READINESS, TECHNICAL
SKILLS COURSEWORKX (CARPENTRY, CONCRETE FLATWORK, BLUEPRINT READING, SITE PLANS,
SITE WORK, TOOLS USE, ETC.} AND OSHA 1) HOUR CERTIFICATION, TO PREPARE THEM FOR A
CAREER IN THE HIGHWAY CONSTRUCTION TRADES. GRAQUATES ARE WELL-TRAINED AND READY
T¢ BECOME PRODUCTIVE ENTRY-LEVEL CONSTRUCTION WORKERS,

16 FLEASE CONTACT THE DISTRICT B EED OFFICE AT 618-346-3360 AND/OR THE HCCTP

COORDINATOR AT GIS-874-6528 T0 LE&RN MORE ABOUT THE PROGRAM AND FOR ASSISTANCE
IN MEETING WORKFORCE AND TRAINEE GODALS.

[7. THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING CRAINAGE THROUGH OUT THE

18,

18,

20, ACCESS TO THE RAILROAD YARDS SHALL BE MAINTAINED AT ALL TIMES. DIVISION STREET SHaLL

CONSTRUCTION PROJECT. THE EMBANKMENT SURFACES SHALL BE SLOPED TO DRAIN OFF THE
EMBANKMENT TO SIDE SLOPES OR MEDIAN DITCHES, MEDIAN DITCHES SHALL BE GRADED 10
DRAIN ACROSS THE EMBANKMENT UNTIL SUCH TIME AS THE MEDIAN INLETS ARE INSTALLED
AND FUNCTIONAL. DITCHES ALONG THE SIDES OF THE EMBANKMENT SHALL BE GRADED YO
ORAIN THROUGH THE EMBANKMENT UNTIL SUCH TIME THAT PIPE CULVERTS ARE INSTALLED
AND FUNCTIONAL. THIS WORK SHALL NOT BE PAID FCR SEPARATELY BUT SHALL BE INCLUDED
IN EARTH EXCAVATION AND/OR FURNISKED EXCAVATION.

THE WORK DESCRIBED ON YBE EROSION CONTROL AND SEDIMENT CONTROL SHEETS §S AN
INTEGRAL PARY OF THE STCRM WATER POLLUTION PREVENTION PLAN USED YO OBTAIN THE
NPDES PERMIT FROM [EPA FOR THE CONSTRUCTION OF THIS PROJECT.

THE CONTRACTOR 15 RESPONSIBLE FOR COMPLYING WITH ARTICLE 280.03 OF THE STANDARD
SPECIFICATIONS WHICH STATES THAT "“NO MORE THAN A TOQTAL QOF 1D ACRES ARE DISTURBED
AT A TIME™, GROUND WHICH IS DISTURBED SHALL BE GRADED AND PROTECTED BY PERMANENT
R TEMPORARY EROSION CONTROL MEASURES TO ALLOW OTHER AREAS FOR WORK TO PROCEED
WITHOUT EXCEEDING THE 10 ACRE LIEMIT,

REMAIN OPEN UNTIL THE TEMPORARY RAILROAD ACCESS ROAD 15 CONSTRUCTED AND OPEN TO
TRAFFIC, CONTRACTOR ACCESS 7O RELOCATED [ RYE 3 NORTH OF THE MLX BRIDGE SHALL BE

OBTAINED vIA EXISTING MISSOURI AVENUE OR RELOCATED MISSQUR] AVENUE, CROSSING RAILROAR

PROPERTY UNDER THE MLK BRIDGE SHALL NOT BE ALLOWED UNLESS THE ROW 15 OBTAINED BY
THE DEPARTMENT,

21,

22
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23,
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GENERAL NOTES (CONTINUED)

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL SHALL INCLUDE THE EXCAVATION OF
INSITU MATERIAL WHICH Witl BE UNSUITABLE TO SUPPQURT THE PROPOSED EMBANKMENT,
THE LOCATIONS AND DEPTHS OF REMOVAL HAVE BEEN ESTIMATED FROM BORING LOGS
BUT FINAL LOCATIONS AND DEPTHS SHALL BE DETERMINED IN THE FIELD BY THE
ENGINEER, GRANULAR EMBDANKMENT SPECIAL IS INCLUDED TO REPLACE THE REMOVED
UNSUJTABLE MATERIAL.

THE CONTRACTOR MAY BE ASKED TO ACOUIRE SOML SAMPLES AND PERFORM S01L TESTING
FOR THIS PROJECT OR THE DEPARTMENT MAY CHOOSE TO OBTAIN AND TEST SAMPLES

ON ITS OWN. ANY WORK REGARDING SOt SAMPLING AND TESTING SHALL BE PAID FOR
PER ARTICLE 109.04,

NON SPECIAL WASTE EXCAVATION AND CLEAN EXCAVATION MATERIAL ARE BOTH ON SITE.
THE CONTRACTOR SHALL TAKE CARE NOT TQ INTERMIX THE TWQ SOIL TYPES TO PREVENT
CONTAMINATION OF CLEAN EXCAVATED MATERIAL, THE AREAS OF NON-SPECIAL WASTE
MATERIAL ARE NOTED IN THE SPECIAL PROVISION REMOVAL AND DISPOSAL OF REGULATED
SUBSTANCES.

ARCHAEOLOGICAL EXCAVATION PITS

THE CONTRACTOR SHALL BE ADVYISED THAT ARCHAEQLOGICAL EXPLORATORY EXCAVATION MAY
BE ONGOING WITHIN THE RELOCATED {L RQUYE 3 INTERCHANGE RIGHT OF wAY DURING THIS
CONTRACT,

SOME VARIATIONS IN REMOVAL QUANTITIES AND FURNISHED EMBANKMENT QUANTITIES DUE
TO ONGOING ADJACENT CONTRACT CONSTRUCTION AND/ OR ENVIRCONMENTAL /ARCHAEQLOGICAL
INVESTIGATION IS TO BE EXPECTED. ADJUSTMENTS FOR SUCH VARIATIONS SHALL BE MAQE
IN THE FIELD BY THE ENGINEER. ALL REMOVAL 1TEMS THAT HAVE BEEN DISPLACED DUE 7O
ONGOING ADJACENT CONTRACT CONSTRUCTION AND/ OR ENVIRONMENTAL/ ARCHAEQLOGICAL
INVESTIGATION, BUT REMAIN ON SITE. MUST BE REMOVED BY THE CONTRACTOR PER THE
CONTRACT PLANS. OQUANTITIES FOR REMOVAL ITEMS THAT NO LONGER REMAIN ON SITE
SHALL BE SUBTRACTED FROM THE CONTRACT IN ACCORDANCE WITH ARTICLE 104.02,

ARCHAEQLOGICAL EXCAVATION PITS WHICH HAVE BEEN PREVIOUSLY EXCAVATED AND
BACKFILLED BY OTHERS MAY BE PRESENT WITHIN THE CONTRACT LIMITS. ANY SUCH
ARCHAEOLOGICAL EXCAVATION PIT AREAS WHICH LIE UNDER FUTURE ROADWAY EMBANXMENT
WiLE BE [DENTIFIED BY THE ENGINEER FOR RE-EXCAVATION AND RE-COMPACTION PER THE
SPECIAL PROVISION FOR "EARTH EXCAVATION (SPECIAL)™ UNUSED QUANTITY OF EARTH
EXCAVATION (SPECIAL) SHALL BE SUBTRACTED FROM THE CONTRACT IN ACCORDANCE WiTH
104,02,

COMMITMENTS

ANY WATER WELLS FOUND DURING CONSTRUCTION wilL BE SEALED ACCORDING TO IEPA 1O
PREVENT GROUNDWATER POLLUTION FROM CONSTRUCTION AND FROM FUTURE ROADWAY
MAINTENANCE,

THE TREE REMOVALS WILL BE MITIGATED IN A FUTURE CONTRACT AS PART OF THE [DOT
TREE REPLACEMENT PROGRAM UNDER DEPARTHMENT POLICY O & E-18.

IF ASH TREES ARE REMOVED ON THE PROJECT, THE CONTRACTOR SHALL BECOME FAMILIAR
WITH AND COMPLY WiTH MEASURES SPECIFIED BY THE ILLINOIS DEPARTMENT OF
AGRICULTURE {ID0A] TO PREVENT THE SPREAD OF THE EMERALD ASH BORER. THE IDOA
INFORMATION FOR ASH TREE REMOVAL CAN BE FQUND ON THE ID0QA WEBSITE ATy

www AGRSTATELIL.US/EAB,

MIX DESIGN CHART

MIXTURE USE HOT-MIX ASPHALT DRIVEWAYS/ ACCESS ROADS
INCIDENTIAL HOT-MIX ASPHALY SURFACING | BINDER COURSE
AC/PG PG 64-22 PG 64-22

RAP % (MAX) SEE RAP SPEC,
DESIGN AIR vOIDS
MiX COMPOSITION
(GRADATION MIXTURE}

FRICTION AGG

SEE RAP SPEC,

4,0% @ NDES=7Q
IL 125795
MIXTURE "D~

4.0% @ NDES=T0
IL 18,0 FG

MNOTESs

1. THE UNIT WEIGHT USED TO CALCULATE ALL HMA SURFACE MIXTURE QUANTITIES IS
H2 LBS/50 YO/IN,
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